

Fancher Field Road Overlay  
CRP 941  
**PROPOSAL**

*Granite Construction*

To the Board of County Commissioners  
Douglas County, Washington  
Gentlemen:

FROM: \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

The undersigned hereby certify that they have examined the contract location of "Fancher Field Road Overlay" and have read and thoroughly understand the plans and specifications and contract governing the work embraced in this improvement, and the method by which payment will be made for said work, and hereby propose to undertake and complete the work embraced in this improvement, or as much thereof as can be completed with the money available, in accordance with the said plans, specifications and contract, and the following schedule of rates and prices.

**NOTE: Unit prices for all items, all extensions, and total amount of bid, shall be shown.**

ITEM NO.	APPROX. QTY.	ITEMS	UNIT PRICE		AMOUNT	
			Dollars	Cts.	Dollars	Cts.
1	1 L.S.	Mobilization	5,000	00	5,000	00
2	250 Ton	Crushed Surfacing Top Course	22	00	5,500	00
3	1 Est.	Ant-Stripping Additive	1	00	\$1	00
4	2,300 Ton	HMA Cl. 1/2 In. PG 64-28	62	00	142,600	00
5	1 L.S.	Project Temporary Traffic Control	6,000	00	6,000	00
6	1 L.S.	SPCC Plan	900	00	900	00
PROPOSAL TOTAL			\$ 160,001 <sup>00</sup> / <sub>100</sub>			

**BID PROPOSAL BOND**

KNOW ALL PERSONS BY THESE PRESENTS:

That Granite Construction Company of Watsonville, CA.

as Principal, and Federal Insurance Company as Surety, are jointly and severally held and bound unto Douglas County, Washington, in the full penal sum of five percent (5%) of the total amount of the bid proposal of the Principal for the work hereafter described and for the payment of such amount to Douglas County, Washington.

We jointly and severally bind ourselves, our heirs, successors and assigns, by these presents.

The Principal is herewith submitting a sealed bid proposal for the following public works construction, to-wit:

Douglas County CRP 941, "Fancher Field Road Overlay", consisting of HMA Cl. 1/2 In. PG 64-28, crushed surfacing top course, project temporary traffic control and other work.

All according to the 2010 Standard Specifications for Road, Bridge and Municipal Construction, State of Washington, Department of Transportation, and the plans, specifications and addenda thereto


NOW, THEREFORE, if the bid proposal of the Principal be accepted and the Contract awarded to the Principal, and if the Principal shall duly execute the Contract and furnish the required Payment and Performance Bond and Certificate of Insurance within ten (10) days from and after the award, exclusive of the day of such award, THEN AND ONLY THEN this Bid Proposal Bond shall be null and void and fully discharged. Otherwise, it shall remain and be in full force and effect and payable to Douglas County, Washington.

NOTE: Failure to provide a Bid Proposal Bond renders a bid non-responsive. Acceptable bid bond language shall comply with Standard Specifications, 1-02.7.


WITNESS our hands this 25th day of July, 2011.

Granite Construction Company  
Type or Print: Principal's Name:

Federal Insurance Company  
Type of Print: Surety's Name

  
Signature: Principal or Authorized Officer

N/A  
Signature: Surety or Authorized Agent

  
Signature: Attorney-in-Fact, Surety

**CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT**

State of California

County of Santa Cruz

On 7/25/11 before me, M.I. Barron, Notary Public  
Date Here Insert Name and Title of the Officer

personally appeared Cynthia P. Johnson, Attorney-in-Fact  
Name(s) of Signer(s)  
Federal Insurance Company

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature M.I. Barron  
Signature of Notary Public M.I. Barron, Notary Public



Place Notary Seal Above

**OPTIONAL**

*Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.*

**Description of Attached Document**

Title or Type of Document: \_\_\_\_\_


Document Date: \_\_\_\_\_ Number of Pages: \_\_\_\_\_

Signer(s) Other Than Named Above: \_\_\_\_\_

**Capacity(ies) Claimed by Signer(s)**

Signer's Name: \_\_\_\_\_


- Individual
- Corporate Officer — Title(s): \_\_\_\_\_
- Partner —  Limited  General
- Attorney in Fact
- Trustee
- Guardian or Conservator
- Other: \_\_\_\_\_



Signer is Representing: \_\_\_\_\_

Signer's Name: \_\_\_\_\_

- Individual
- Corporate Officer — Title(s): \_\_\_\_\_
- Partner —  Limited  General
- Attorney in Fact
- Trustee
- Guardian or Conservator
- Other: \_\_\_\_\_



Signer is Representing: \_\_\_\_\_



**Chubb  
Surety**

**POWER  
OF  
ATTORNEY**

**Federal Insurance Company  
Vigilant Insurance Company  
Pacific Indemnity Company**

**Attn: Surety Department  
15 Mountain View Road  
Warren, NJ 07059**


Know All by These Presents, That FEDERAL INSURANCE COMPANY, an Indiana corporation, VIGILANT INSURANCE COMPANY, a New York corporation, and PACIFIC INDEMNITY COMPANY, a Wisconsin corporation, do each hereby constitute and appoint Jigisha Desai, John Gilliland, Cynthia P. Johnson, Kathleen Schreckengost, Ananya Mukherjee and Eve Perez of Watsonville, California-----

each as their true and lawful Attorney- in- Fact to execute under such designation in their names and to affix their corporate seals to and deliver for and on their behalf as surety thereon or otherwise, bonds and undertakings and other writings obligatory in the nature thereof (other than bail bonds) given or executed in the course of business on behalf

in connection with bids, proposals or contracts to or with the United States of America, any State or political subdivision thereof or any person, firm or corporation. And the execution of such bond or obligation by such Attorney- in- Fact in the Company's name and on its behalf as surety thereon or otherwise, under its corporate seal, in pursuance of the authority hereby conferred shall, upon delivery thereof, be valid and binding upon the Company.

In Witness Whereof, said FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY have each executed and attested these presents and affixed their corporate seals on this **17<sup>th</sup> day of December, 2009**

  
Kenneth C. Wendel, Assistant Secretary

  
David B. Norris, Jr., Vice President

STATE OF NEW JERSEY

ss.


County of Somerset

On this, **17<sup>th</sup>** day of **December, 2009** before me, a Notary Public of New Jersey, personally came Kenneth C. Wendel, to me known to be Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY, the companies which executed the foregoing Power of Attorney, and the said Kenneth C. Wendel, being by me duly sworn, did depose and say that he is Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY and knows the corporate seals thereof, that the seals affixed to the foregoing Power of Attorney are such corporate seals and were thereto affixed by authority of the By- Laws of said Companies; and that he signed said Power of Attorney as Assistant Secretary of said Companies by like authority; and that he is acquainted with David B. Norris, Jr., and knows him to be Vice President of said Companies; and that the signature of David B. Norris, Jr., subscribed to said Power of Attorney is in the genuine handwriting of David B. Norris, Jr., and was thereto subscribed by authority of said By- Laws and in deponent's presence.

Notarial Seal



**STEPHEN B. BRADT**  
Notary Public, State of New Jersey  
No. 2321097  
Commission Expires Oct. 25, 2014

  
Notary Public

**CERTIFICATION**

Extract from the By- Laws of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY:

"All powers of attorney for and on behalf of the Company may and shall be executed in the name and on behalf of the Company, either by the Chairman or the President or a Vice President or an Assistant Vice President, jointly with the Secretary or an Assistant Secretary, under their respective designations. The signature of such officers may be engraved, printed or lithographed. The signature of each of the following officers: Chairman, President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary and the seal of the Company may be affixed by facsimile to any power of attorney or to any certificate relating thereto appointing Assistant Secretaries or Attorneys- in- Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such power of attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding upon the Company with respect to any bond or undertaking to which it is attached."

I, Kenneth C. Wendel, Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY (the "Companies") do hereby certify that

- (i) the foregoing extract of the By- Laws of the Companies is true and correct,
- (ii) the Companies are duly licensed and authorized to transact surety business in all 50 of the United States of America and the District of Columbia and are authorized by the U.S. Treasury Department; further, Federal and Vigilant are licensed in Puerto Rico and the U.S. Virgin Islands, and Federal is licensed in American Samoa, Guam, and each of the Provinces of Canada except Prince Edward Island; and
- (iii) the foregoing Power of Attorney is true, correct and in full force and effect.

Given under my hand and seals of said Companies at Warren, NJ this **7/25/11**



  
Kenneth C. Wendel, Assistant Secretary

IN THE EVENT YOU WISH TO NOTIFY US OF A CLAIM, VERIFY THE AUTHENTICITY OF THIS BOND OR NOTIFY US OF ANY OTHER MATTER, PLEASE CONTACT US AT ADDRESS LISTED ABOVE, OR BY Telephone (908) 903- 3493 Fax (908) 903- 3656 e-mail: surety@chubb.com

**BID PROPOSAL FORM**

To the Board of County Commissioners:

The undersigned Bidder hereby certifies that the Bidder has examined the construction site and has read and thoroughly understands the plans, specifications, addenda and contract governing the work and the manner by which payment will be made for such work.

The Bidder hereby acknowledges receipt of Addendum No. 1 , No. 2 , No. 3 , No. 4 , No. 5 , No. 6 , No. 7 , No. 8 , No. 9 , and No. 10 .

The Bidder hereby acknowledges that by execution of this Bid Proposal Form the Bidder has agreed to all bidding requirements, has fully executed all required bidding documents, and has agreed to fully and completely perform all work required under the plans, specifications, addenda and contract. The Bidder has agreed to pay prevailing rates of wages in accordance with the requirements of the special provisions or as may be in effect at the time of the execution of the contract, whichever may be higher.

A bid proposal guarantee of five percent (5%) of the total bid is attached hereto in the following form and in the amount of \$ 5% of Bid Amount.

Cash  Bid Proposal Bond  Cashier's Check  Certified Check   
Checks must be payable to the Douglas County Treasurer.

Granite Construction Company  
Print Bidder Name

585 W. Beach Street  
Mailing Address


  
Signature of Principal or Officer


Watsonville, CA 95076  
City State Zip

Jigisha Desai Vice President  
Print Name of Signer Title

831/724-1011 831/768-4021  
Telephone Fax

**ACCEPT-REJECT BID PROPOSAL**





DOUGLAS COUNTY  
TRANSPORTATION & LAND SERVICES  
140 19TH STREET NW, SUITE A • EAST WENATCHEE, WA 98802  
PHONE: 509/884-7173 • FAX: 509/888-0406  
www.douglascountywa.net

July 22, 2011

Fancher Field Road Overlay  
Federal Aid No. STPUS-5914(001)  
Contract No. TA-4457  
CRP 941

**ADDENDUM NO. 1**

You are notified of the following change:

- Proposal sheet (BD-1) is revised to show under Item No. 3 "Anti-Stripping Additive", \$1.00 in the amount column. All Contractors submitting a bid shall use this revised sheet in their proposal.

Bidders shall complete the addendum receipt below and return via facsimile to Douglas County. This addendum will be incorporated into the contract when awarded and formally executed.

**Douglas Bramlette, PE, PLS**  
**Douglas County Engineer**

---

Please sign, date and fax to:

Douglas County Transportation and Land Services  
Attn: Gordon Hunting  
Fax: (509) 888-0406

I am in receipt of Addendum No. 1 for Fancher Field Road Overlay

Granite Construction  
Company/Plan Center

Randy Many 7/22/11  
Signature Date

**Failure to return this Declaration as part of the Bid Proposal Package will make the bid non-responsive and ineligible for award.**

## **NON-COLLUSION DECLARATION**

**I, by signing the proposal, hereby declare, under penalty of perjury under the laws of the United States that the following statements are true and correct:**

1. That the undersigned person(s), firm, association or corporation has (have) not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with the project for which this proposal is submitted.
2. That by signing the signature page of this proposal, I am deemed to have signed and have agreed to the provisions of this declaration.

## **NOTICE TO ALL BIDDERS**

To report bid rigging activities call:

**1-800-424-9071**

The U.S. Department of Transportation (USDOT) operates the above toll-free "hotline" Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities should use the "hotline" to report such activities.

The "hotline" is part of USDOT's continuing effort to identify and investigate highway construction contract fraud and abuse and is operated under the direction of the USDOT Inspector General. All information will be treated confidentially and caller anonymity will be respected.

**BIDDER INFORMATION SHEET**

Project: Fancher Field Road Overlay

Contractor registration, bonding and insurance information will be confirmed through Department of Labor & Industries at 1-800-647-0982 and 1-360-902-5230.

**CONTRACTOR:**

Granite Construction Company 831/724-1011  
Name (Exactly as Registered) Telephone Number

585 W. Beach Street  
Address

Watsonville, California 95076  
City State Zip

GRANICC916DL 10/08/12 94-0519552  
Registration Number Expiration Date Federal Tax No.

Sole Proprietorship \_\_\_\_\_ Partnership \_\_\_\_\_ Corporation X

Names of All Principals (Owners/Partners/Officers):

See Appendix A1

**BONDING AND CLAIMS:**

See Appendix B1

Bonding Company Name (Exactly as Registered)

Address City State Zip

572,672-04 \$ See Appendix B1 10/08/12  
Contractor Registration (L&I) Amount Expiration Date

Are there claims pending against your bond? No

If yes, what are each claimant's name, reasons for the claim, and amount claimed and the date and place of filing?

**BIDDER INFORMATION SHEET (cont.)**

Have there been tax liens or judgments against you filed by the Internal Revenue service, Department of Revenue, Employment Security Department or Department of Labor & Industries within the last three years resulting from non-payment of employee taxes? No

If yes, what date and in which county did each filing occur?

\_\_\_\_\_  
\_\_\_\_\_

Are there any lawsuits or unsatisfied judgments pending against you? See Appendix C1  
There are currently no unsatisfied judgments pending against Granite.

If yes, what date and in which county is each lawsuit pending or judgment entered?

\_\_\_\_\_  
\_\_\_\_\_

**INSURANCE:**

See Appendix D1

Company Name \_\_\_\_\_ Brokers Name \_\_\_\_\_

Broker Address \_\_\_\_\_ City \_\_\_\_\_ State \_\_\_\_\_ Zip \_\_\_\_\_

Policy Number \_\_\_\_\_ \$ \_\_\_\_\_  
General Liability Coverage \_\_\_\_\_ Expiration Date \_\_\_\_\_

**REFERENCES**

Provide references (owner name, address and location) for three comparable projects constructed by Bidder within previous five years.  
See Appendix E1

The Bidder hereby certifies that it has adequate equipment to properly and timely complete the work contemplated for Douglas County, Washington, and that the Bidder is a responsible bidder as provided by RCW 36.34.190.

Date: 8/2/11

  
\_\_\_\_\_  
Signature of Authorized Principal/Officer

Jigisha Desai, Vice President

Print Name and Title

**SUBCONTRACTOR LIST**

Project Name Fancher Field Road Overlay

Failure to list subcontractors Bidder proposes to perform the work of HVAC (heating, ventilation and air conditioning), plumbing (RCW Chapter 18.106), and electrical (RCW Chapter 19.28), will result in the bid being deemed non-responsive and rejected by Douglas County.

The Bidder intends to furnish labor, materials and/or equipment to Douglas County using the following Subcontractors:

Subcontractor Name \_\_\_\_\_

Scope of Subcontract

\_\_\_\_\_  
\_\_\_\_\_

Subcontractor Name \_\_\_\_\_

Scope of Subcontract

\_\_\_\_\_  
\_\_\_\_\_

Subcontractor Name \_\_\_\_\_

Scope of Subcontract

\_\_\_\_\_  
\_\_\_\_\_

Subcontractor Name \_\_\_\_\_

Scope of Subcontract

\_\_\_\_\_  
\_\_\_\_\_

Subcontractor Name \_\_\_\_\_

Scope of Subcontract

\_\_\_\_\_  
\_\_\_\_\_

## BIDDING INSTRUCTIONS

### A. BID OPENING

The Board of County Commissioners will open sealed bids and publicly read them aloud on **Tuesday, August 2, 2011 at 10:30 A.M.**, or as soon thereafter as the matter may be heard, at the Board's offices in the Douglas County Courthouse, 213 Rainier, P.O. Box 747, Waterville, Washington 98858-0747, for the construction of Douglas County CRP 941, "Fancher Field Road Overlay". Sealed bids must be received by the Clerk of the Board of County Commissioners in a sealed envelope clearly marked **SEALED BID FOR DOUGLAS COUNTY CRP 941, "Fancher Field Road Overlay", to be opened August 2, 2011, at 10:30 A.M.**

Sealed bids may not be submitted by facsimile or other electronic or data transmission.

### B. BID CONTENTS

The sealed bid must contain all bidding documents, fully completed and signed. Bidders not fully meeting specifications must identify and list exceptions. All exceptions are subject to review, inspection, testing and approval by Douglas County.

The sealed bid must also contain the following information and materials, completed and signed:

1. Bid Proposal (Prices must be shown on every unit item and the total. Prices bid must be shown in all spaces provided);
2. Bid Proposal Bond (in lieu of cash, cashier's check, or certified check, a Bid Proposal bond must be executed by the Bidder and the Bidder's Surety);
3. Bid Proposal Signature Page (Executed by Owner, Principal or Authorized Officer);
4. Non-Collusion Declaration
5. Disadvantaged Business Enterprise Utilization Certification (DOT Form 272-056), when applicable
6. Bidder Information Sheet;
7. Subcontractor List.

Bid proposal forms are not transferable. Any alteration not initialed by the Bidder will be cause for deeming the bid proposal irregular and rejecting the bid.

See Standard Specifications, 1-02.6, regarding "Preparation of the Proposal."

### C. CLARIFICATION OF BID

A Bidder may submit information to clarify the bid proposal previously received by the Clerk. The information must be received in writing or by facsimile transmission prior to **August 2, 2011, at 10:30 A.M.** The sole purpose of this provision is to allow clarification of any perceived ambiguity in the bid proposal, or to modify responses to specifications in the bid. **NO OTHER CHANGES ARE ALLOWED EXCEPT BY SUBMITTING AN AMENDED SEALED BID PROPOSAL PRIOR TO THE DATE AND TIME SET FOR BID OPENING.** Any unsealed clarification information received by the Clerk which discloses price will not be considered by the Board of County Commissioners and shall result in rejection of the entire bid.

#### D. BID BOND

All bid proposals shall be accompanied by a bid bond, certified check, cashier's check or cash in the amount of five percent (5%) of the total bid, conditioned upon the Bidder's full and complete performance of the terms and conditions of a bid award. The bid bond or equivalent shall be held by Douglas County until the contract is fully executed and a performance bond and certificate of insurance is provided to Douglas County. If the successful bidder abandons the bid award, or fails to fully execute the contract, or fails to provide a performance bond and a certificate of insurance to Douglas County, then the bid bond or equivalent shall, in the sole discretion of Douglas County, be forfeited and retained.

#### E. BID REVIEW AND EVALUATION

The Board of County Commissioners reserves the right to reject any or all bids, waive informalities, and to contract as the best interests of Douglas County may require. When evaluating bids, the following criteria, in addition to price, will be considered:

1. The bidder's experience, technical qualifications and skill;
2. The guaranteed availability of materials needed for construction;
3. The bidder's ability and capacity to fully perform within the time required, taking into account the bidder's existing performance commitments and past performance;
4. The bidder's qualifications and eligibility to contract under applicable laws and regulations;
5. The bidder's compliance with the terms and conditions of this request for bids;
6. Any additional evaluation criteria contained in the plans, specifications and addenda; and
7. Any other information as may have a bearing on the bid.

#### F. CONTRACT DOCUMENTS FOLLOWING AWARD

Each Bidder's attention is especially called to the following documents that must be fully completed, executed and submitted to Douglas County if successful Bidder:

1. Contract - To be executed by the successful Bidder.
2. Payment and Performance Bond - To be executed by the successful Bidder and the Bidder's Surety Company.
3. Certificate of Insurance - To be executed by the successful Bidder's Insurance Company.

#### G. CANCELLATION BY COUNTY

In its sole discretion, Douglas County may cancel any bid award upon written notification to the successful Bidder within 30 (thirty) days after the date of the bid award, without any cost, expense, penalty or damages payable to the successful Bidder.

**BIDDER'S CHECK LIST  
OF CONTRACT DOCUMENTS**

Each Bidder's attention is especially called to the following documents that must be fully completed, executed and submitted to the County if successful Bidder:

- (a) Contract:  
To be executed by the successful Bidder.
- (b) Payment and Performance Bond:  
To be executed by the successful Bidder and the Bidder's Surety Company.
- (c) Certificate of Insurance:  
To be executed by the successful Bidder's Insurance Company.

**GRANITE CONSTRUCTION COMPANY**

List of Officers

Name	Present Office Position
Roberts, James H.	President Chief Executive Officer
Donnino, Michael F.	Senior Vice President Group Manager Assistant Secretary
Desai, Jigisha (NMN)	Vice President Treasurer Assistant Financial Officer Assistant Secretary
Case, Thomas S.	Vice President Group Manager Assistant Secretary
Franich, John A.	Vice President Group Manager Assistant Secretary
McQuillen, Jay L.	Vice President Group Manager Assistant Secretary
Eller, Terry K.	Vice President General Counsel Secretary Corporate Compliance Officer
Krzeminski, Laurel J.	Vice President Chief Financial Officer Assistant Secretary
Marshall, Kent H.	Vice President Director of Business Development Assistant Secretary
Wolcott, Scott D.	Vice President of Land and Quarry
Gatto, Ronald L.	Vice President Controller Assistant Financial Officer Assistant Secretary
DeCocco, Phillip M.	Vice President of Human Resources Assistant Secretary
Bodeman, Thomas M.	Director of Corporate Taxation Assistant Secretary
Smith, Kenneth M.	Group Counsel Assistant Secretary
Watts, Richard A.	Assistant General Counsel Group Counsel Assistant Secretary
Jasper, Jason M.	Group Counsel Assistant Secretary
Lenhardt, Heather J.	Group Counsel Assistant Secretary

(NMN) = No Middle Name

## **GRANITE CONSTRUCTION COMPANY**

### **LIST OF SURETY AGENCIES**

#### **Chubb Group of Insurance Companies – Federal Insurance Company – 1926 to Present**

15 Mountain View Road

Warren, NJ 07059

Contact: John Fuoss, Executive Underwriting Specialist  
(908) 903-3484

State of Incorporation: Indiana

Rating – AM Best: A++ XV; Moody's: Aa2; Standard & Poors: AA

NACI #: 20281 California License No.: 0059-6

#### **The Travelers Companies, Inc. – August 1, 2002 to Present**

**Travelers Casualty and Surety Company of America**

**Travelers Casualty and Surety Company**

1 Tower Square

Hartford, CT 06183

Contact: Brien Bialaski, Vice President  
(860) 277-1914

State of Incorporation: Connecticut

Rating – AM Best: A+ XV; Moody's: Aa2; Standard & Poors: AA-

NACI #: 31194 California License No.: 244-8

#### **Zurich North America – February 1, 2004 to Present**

**Zurich American Insurance Company**

**Fidelity and Deposit Company of Maryland**

Red Brook Corporate Center

600 Red Brook Blvd., 4<sup>th</sup> Floor

Owings Mills, MD 21117

Contact: James Carroll, Senior Vice President  
(410) 559-8708

State of Incorporation: Zurich – New York; F & D - Maryland

Rating – AM Best: A XV; Moody's: A1; Standard & Poors: AA-

NACI #: 16535 (Zurich), 39306 (F&D) California License No.: 2479-4

#### **Agent Name and Address:**

Aon Risk Insurance Services West, Inc.

199 Fremont Street, Suite 1500

San Francisco, CA 94105

(415) 486-7442

Contact: John D. Gilliland – Vice President

License # 0363334 Expiration 06/30/2013

**Single Job Capacity: \$300,000,000. Aggregate Capacity: \$3,800,000,000.**

Appendix B1

Updated: 03/04/2011

L:\Shared.TRS\Risk Mgt\Shared.BON\

Mst Att\2010\Contracts-Bonding

List of Surety Agencies.doc

**PENDING**  
**ARBITRATION/ LITIGATION FILED AGAINST**  
**GRANITE CONSTRUCTION COMPANY (GCC)**  
 As of July 2011

Work/Payment issues over \$50,000 only; Granite Construction Company can only provide a list of arbitration and lawsuits.

CASE NAME		
GCC v. Metro Air Park; LLC (Counter Complaint filed)	Non-payment	Pending
Hadco Construction, LLC v. KW Excavation, Inc.	Non-payment	Pending
P&P Excavating, LLC v. Sima, LLC; GCC	Non-payment by Owner to Prime Contractor due to alleged improper work	Pending
Pentalon Construction; GCC v. Rymark Properties LLC	Non-payment	Pending
Ritchey v. GCC; Dodson dba SC Dodson Construction	Alleged defective work performed by Steve Dodson who was an employee of GCC at the time and whom Ritchey claims was performing the work as an employee or with ostensible authority of Granite. Granite was unaware of Mr. Dodson's arrangement with Mr. Ritchey.	Pending

# GRANITE CONSTRUCTION COMPANY

## List of Insurance Carriers

### General Liability / Auto Liability

#### VALLEY FORGE INSURANCE COMPANY

CNA PLAZA Part of CNA Insurance Companies  
CHICAGO IL 60685

*General Liability -* Policy #GL 2074978689  
*Auto Liability -* Policy # BUA 2074978692  
Term: 10/01/09 - 10/01/12  
Policy Limits: Liability: \$2,000,000 per Occurrence  
/ \$10,000,000 General Aggregate  
AM Best: A XV Auto: \$2,000,000 Combined Single Limit

### Workers' Compensation

#### VALLEY FORGE INSURANCE COMPANY

CNA PLAZA Part of CNA Insurance Companies  
CHICAGO IL 60685

*California -* Policy # WC 274978630  
*Out of State -* Policy # WC 274978644  
Term: 10/01/09 - 10/01/12  
AM Best: A XV Policy Limits: Statutory  
*State of Washington -* Policy #409 023 062  
Effective 10/25/05 - No Policy Expiration

### Contractor's Professional and Pollution Liability

#### STEADFAST INSURANCE COMPANY

1400 American Lane  
Schaumburg, IL 60196

Policy # EOC5087922-06  
Term: 10/01/10 - 10/01/11  
Policy Limits: \$15,000,000 per Occurrence  
AM Best: A XV / \$30,000,000 General Aggregate

### Contractor's Equipment - Property Insurance

#### LEXINGTON INSURANCE COMPANY (an AIG Company)

100 Summer Street  
Boston, Massachusetts 02110-2103

Contractor's Equip. - Policy #018194216  
Term: 04/01/10 - 07/01/12  
AM Best: A XV Policy Limits: \$25,000,000 per Occurrence

### Umbrella

#### CONTINENTAL CASUALTY COMPANY (CNA)

CNA Plaza 37S  
Chicago, Illinois 60685

Policy #: L2068209453  
Term: 10/01/10 - 10/01/11  
AM Best: A XV Policy Limits: \$5,000,000 per Occurrence & \$9,000,000 Aggregate

### Builder's Risk

#### ZURICH AMERICAN INSURANCE COMPANY

Zurich North America  
1400 American Lane, Schaumburg, Illinois 60196

Policy #: MBR5371199-05  
Term: 5/01/10 - 5/01/12  
A.M. Best Rating: A XV Policy Limits: \$25,000,000 total limit

---

#### Agent: AON Insurance Services West, Inc.

199 Fremont St., Suite #1500  
San Francisco, CA 94105  
Contact: John Gilliland – Vice President  
(415) 486-7442

**GRANITE CONSTRUCTION COMPANY**  
 2010 Completed Jobs Greater than \$5 Million

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Contract Amount	Actual Completion Date
202541	Monterey Peninsula Airport District 200 Fred Kane Drive, Suite 200 Monterey, CA 93940	<b>Name, Location of Project, and Kind of Work</b> Airfield Pavement Improvement Phase 3 Contract#: AIP 3-06-07159-51.52(ARRA).53 Monterey, CA This project consisted of a new 3" asphalt concrete overlay on the existing runway and a new 3" thick overlay along the perimeter shoulders and aprons. Approximately 38K tons of 1" Marshall Mix Asphalt Concrete. New storm drain installation, striping and grooving of the new runway were also performed. Existing shoulders were covered with the new overlay. The project was completed at night during the hours of 10:00PM to 6:00AM and re-opened every morning for regular flight traffic. Grinding, paving, striping & electrical work was completed in sections so that the airport could re-open each morning.	Sherman Low Neill Engineers (831) 624-2110 (831) 624-3693 (F) shermand@nellcorp.com	5,416,714	3/24/10
204092	CA Department of Transportation 1120 N Street Sacramento, CA 95814	<b>Name, Location of Project, and Kind of Work</b> Alton Interchange Contract#: 01-290304 / 01-HUM Sacramento, CA Construction of highway 101 / 36 interchange. Roadway excavation: 25,500 M3; imported borrow: 160,000 M3; imported borrow: 160,000 M3 drainage structures (450 mm - 1050 mm); 1,972 M; Class 2 agg. base: 20,500 M3; asphalt concrete: 27,080 ton; replace guardrails, sign & stripe.	Geoff Wright, R.E. 707 725 1022 707 725 7199 (F) Geoffrey_wright@dot.ca.gov	15,647,129	11/30/10
204093	CA Department of Transportation 1120 N Street Sacramento, CA 95814	<b>Name, Location of Project, and Kind of Work</b> Scolia Rehabilitation Contract#: 01-363204 Humboldt County, CA Reconstruct 1,380 LF of drainage systems (18" - 42"); replace 3,500 CY of asphalt surfacing; cold plane 364,000 SY at 0.10"; place 82,100 TN of rubberized AC; replace guard rails & stripe.	Joaquin Rodriguez, R.E. (707) 725 1020 (707) 725 7199 (F) joaquin_s_rodriguez@dot.ca.gov	14,148,682	7/15/10
205527	Regents of the University of California UC Davis Med Center 4800 Second Ave #3010 Sacramento, CA 95817	<b>Name, Location of Project, and Kind of Work</b> UCD Med Center Sesp Contract#: None Sacramento, CA Rough excavation, utilities (sewer, storm, water), subgrade, agg base, concrete flatwork (sidewalks, curb, gutter & gutter), CIP concrete retaining walls, AC paving, striping, slurry seal.	Ed Blanke (916) 736-2220 (916) 736-2288 (F) eblanke@swinerton.com	6,566,000	8/3/10
205555	Sacramento Regional Transit District PO Box 2110 Sacramento, CA 95812	<b>Name, Location of Project, and Kind of Work</b> Lumberjack Realignment Contract#: 4500027725 Sacramento, CA Light rail track construction / realignment, overhead contact system, catenary pole foundations, traction power cable system, wayside signaling system, TWC equip, highway grade crossing / warning system, clearing & grubbing, demolition, earthwork, grading, aggregate base, curb / gutter / sidewalk, storm drain system, AC paving, signs, striping, electrical / lighting.	Bob Johnson (916) 869-8616 (916) 454-6016 (F)	6,336,984	3/3/10
205595	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	<b>Name, Location of Project, and Kind of Work</b> I-80 Davis AC Resurfacing Contract #: 04-3A3004 Solano County, CA Grind and Pave HMA - this 6.4 mile project included 110,000 TN AC, 700,000 SY of cold planing and numerous approach slab replacements performed by a subcontractor.	Darin Kishiyama (707) 436-2210 (707) 436-2212(F)	11,491,000	12/1/10

**GRANITE CONSTRUCTION COMPANY**  
 2010 Completed Jobs Greater than \$5 Million

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Contract Amount	Actual Completion Date
2121072	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	HWY 395 Interchange Contract#: 09-2144U4 Sacramento, CA Inyo County in and near Independence from 1.2 KM south of Los Angeles Aqueduct Bridge to 1.0 KM north of Shabbell Lane Widen to four lane expressway, including constructing precast box culverts and setting up AC / Rubber. Lime Plant. Also installing sheeted cofferdam & driving 70 falsework piles.	Kurt Weidemann (760)872-0601 (760)872-0678 (F)	38,744,000	11/18/10
214582	Chawanakee Unified School Dist. P.O. Box 400 33030 Rd. 228 North Fork, CA 93643	Minarets High School Contract#: 12403,12404,12405 San Fernando, CA Site work for a new educational facility at Minarets High School. Project involved site preparation, underground utilities, building foundations, and concrete work. Construction of the site included 344,000 cubic yards of blasted rock excavation, the placement of over 51,000 LF of underground water, sewer, storm drain and gas utilities, grading and paving. The site concrete consisted of six building pads and ten retaining walls, all totaling over 8,600 CY of concrete. Pipe work included: Water: 14" C905 PVC 4,800 LF, 6" C905 PVC 1,840 LF, 4-6" C905 PVC 12,260 LF, 6" TW C905 PVC 4,000 LF, 4" C905 PVC 1,860 LF, 4-6" C905 PVC 9,600 LF, 4" C905 C905 PVC 1,000 LF; Sewer: 8" SDR 35 3,400 LF, 6" SDR 35 620 LF; Storm: 6" SDR 35 2,080 LF, 8" SDR35 2,295 LF, 10" SDR35 985 LF, 12" SDR35 930 LF, 15" SDR35 285 LF, 18" SDR35 1,520 LF, 12" CMP Crossing 960 LF, 18" CMP Crossing 150 LF, 20" CMP Crossing 60 LF, 24" CMP Crossing 90 LF; Gas: 1.5 - 3" PE 1,530 LF, 4" PE 3,040 LF.	Gary Boyer (818) 898-1521 (818) 838-9300 (F)	31,867,747	3/22/10
2161108	Southern Nevada Water Authority P.O. Box 99956 Las Vegas, NV 89193	Lake Mead Intake Contract #: 070F 01 C1 Boulder City, NV Site Work - including clearing and grubbing, mass excavation, drilling and blasting, grading, drainage, HDPE water lines, box culvert for bike trail, fencing, base and asphalt pavement, concrete foundations.	Doug Adair (702) 893-2300 Fax # not available dadair@victiv.com	5,603,718	4/30/10
2161138	CA Department of Transportation 10960 West River St., Ste. 101A Truckee, CA 96161	180 Truckee River Canyon Contract#: 03-3A2204 Floriston, CA Project located on the I-80 near Floriston CA from the Truckee River Bridge to the Nevada state line. Removal of base and surfacing and replacing with .35' of aggregate base and 1.15' of PCCP in the same limits and elevations. Removal Base and Surfacing: 96,700 CY, AC Paving: 17,700 Ton, Concrete Paving: 74,200 CY, Storm Drain Pipe: 14,460 LF, Concrete Barrier Type 60: 28,300 LF, Sand Traps (39 each): 505 CY	Bruce Hartman (530) 587-9890 (530) 587-9712 (F) bruce.hartman@dpt.ca.gov	43,553,781	11/30/10

**GRANITE CONSTRUCTION COMPANY**  
 2010 Completed Jobs Greater than \$5 Million

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Contract Amount	Actual Completion Date
2161145	NV Department of Transportation 310 Galletti Sparks, NV 89431	<b>Lovelock Project</b> Contract#: 3373 Sparks, NV Highway Rebuild - The project was located on I-80 near Lovelock, Nevada. 16 miles from the Pershing County Line to the City of Lovelock. The project consisted of coldmilling 1.5" of the existing roadway and replacing with 2" of dense grade and 3/4" of open grade on the 16.5 mile section of interstate and included other improvements for safety. A portable asphalt plant was used for paving materials as the project was located in a rural portion of the Nevada desert. The smoothness of the roadway after paving earned a "ride bonus." Cold Milling: 775,000 SY, Dense Grade Paving: 109,000 TN, Open Grade Paving: 34,000 TN.	Michael Johnson (702) 241-5133 Fax # not available	12,416,571	9/21/10
2161150	Carson City Airport Authority 2600 E. College Parkway Carson City, NV 89706	<b>Carson Airport Runway 9/27</b> Contract #: AIP 3-32-0004-18 Carson City, NV Rehabilitate & Realign Runway 9/27 & Taxiway A. Mass excavation, grading, drainage, double box culvert, site electrical, fuel island relocation, AC control joints, aggregate base and asphalt paving.	Jim Clague 775-828-1622 Fax # not available jclague@pobsi.com	9,200,339	9/30/10
217570	AZ Department of Transportation 1739 W Jackson St Suite A Phoenix, AZ 85007	<b>US 191 Burnside Junction Project</b> Contract#: 191AP47H451801C STP-191-E200A Navajo Nation, AZ This project had two main objectives: reconstruction of the existing intersection of US 191 and SR 164 and widening / resurfacing of 10 miles of US 191. The intersection provides connectivity between a major growth center of the Navajo Nation including Tuba City, Kayenta, Chinle, Ganado, Window Rock and Gallup, as well as the Hopi Reservation. Due to the growth of these areas and a 55 degree skew in the current intersection, the number of vehicular accidents warranted the project. The proposed modern roundabout intersection, first on the Navajo Nation, had to be constructed at the existing intersection without any directional closures due to the 10 mile plus detour that it would incur. Granite maintained this obligation and completed the project within the contractual time with an extension due to a forced winter shutdown. Major Contract items included: 48,000 CY Earthwork, 10,000 CY Aggregate base, 54,000 TN Asphalt Concrete, 1 Intergrally colored concrete mound, 5,300 LF underground storm drain, 12,000 LF concrete curb and gutter, 31,000 SF concrete sidewalk, 8 ADOT standard concrete headwalls.	Carl Encksen Senior Resident Engineer (928) 524-5421 Fax # not available cencksen@azdot.gov	9,075,000	10/27/10

**GRANITE CONSTRUCTION COMPANY**  
 2010 Completed Jobs Greater than \$5 Million

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Contract Amount	Actual Completion Date
217590	USACE Roadrunner Office 3636 North Central Ave Suite 900 Phoenix, Arizona 85012-1939	Drainage Improvements Contract#: W912BV-07-D-2024 CQ04 Phoenix, AZ This project included installing low water crossings @ 68 washes located along Southern Arizona in order to protect the existing fence from water and debris flow. The total length of the project was over 262 miles located in Douglas, Naco, Sonoita, Nogales and Lukeville. The project had to be completed in 120 calendar days, before monsoon season. The drainage improvements stretched through four border patrol stations and each individual station had its own needs and concerns. This project included the procurement, fabrication and installation of over 977,000 pounds of structural steel. The major items of work included 21,253 SY of PCCP, 15,895 CY of grouted/dumped rip rap, 3,952 TN of aggregate base course and 288 structural steel gates.	James Moyer (602) 640-2018 Ext 251 (602) 315-0667 M	12,128,000	11/23/10
219466	City of San Jose 1732 N. First St. Suite 600 San Jose, CA 95112	San Jose Airport TAIP Contract #: 5006038-0200100 San Jose, CA Design Build, GMP, 35,000 TN of AC, 120,000 SF concrete sidewalks, 25,000 LF of curb and gutter, 1,030,000 SF of grading, 22,000 LF of storm, sewer & water lines, two bridge structures, 13 overhead signs, terminal C roadway improvements, construction of a surface parking lot.	Rich Lewis - Project Manager 408-334-4592 Fax # not available	124,215,597	6/30/10
219468	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	HWY 84 Contract#: 04-172404 Alameda County, CA Realign curves & widen shoulders. Work included: 730,000 CY of cut to fill, 67,000 TNs aggregate base, 29,000 TNs AC paving, 273,000 LF of drainage wick and 4,300 LF of underground utilities.	Khaled Eishaier (510) 450-3948 (510) 450-3606 (F)	21,223,000	1/5/10
219491	Caltrain - Peninsula Corridor Jt. Powers Board 1250 San Carlos Ave P.O. Box 3006 San Carlos, CA 94070-1306	Caltrain San Mateo County Grade Improvement Project Contract#: 09-PCJPB-C-025 San Mateo County, CA The project consisted of improving pedestrian and vehicle safety at 25 railroad crossings in 6 different cities along the San Francisco Bay peninsula and JPB/Caltrain's right of way. In addition, the project required construction of 10 precast handicap structures at 5 different Caltrain stations, in an effort to help aid handicap passengers board and dismount trains safely. This project included, but was not limited to: installation of underground signal conduits, utility boxes, railroad signal control houses, roadway/railroad concrete crossing panels, excavation and backfill, guardrails, right-of-way fences, concrete sidewalks, median islands, paving and striping, handicap station platforms, and pulling electrical cables and connecting new signal systems.	Wen Huang (650) 508-6269 (650) 289-9278 (F)	7,957,005	7/25/10

**GRANITE CONSTRUCTION COMPANY**  
 2010 Completed Jobs Greater than \$5 Million

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Contract Amount	Actual Completion Date
219493	Peninsula Corridor Joint Powers Board 1250 San Carlos Ave San Carlos, CA 94070-1306	Caltrain Signal Optimization Contract #: 08-PCJPB-C-035 Santa Clara & San Mateo County, CA installation of new intermediate signals, retirement of existing intermediate signals, conversion of spring switch to power switch, signal pre-test and cutover, crossing signal upgrade/modifications, calibration and testing, RF DAX'ing at associated crossings and signal locations and tilt down tower installations.	Hubert Chan, Caltrain Engineer (650) 508-7786 Fax # not available chanh@samttrans.com	6,677,000	5/5/10
219506	CA Department of Transportation 1727 30th Street Sacramento, CA 95816	HWY 101 Overlay Contract#: 04-0C9014 San Jose, CA The project covered a 12.6 mile long stretch of pavement through Silicon Valley. The major operations included grinding more than 13.5 M SF of existing dense AC and replacing it with two new layers of asphalt (0.10 OGFC on top of 0.15" of RHMAC). The final lift had to be striped and coordinated around the installation and rehabilitation of several PCC bridge approach slabs, MBGR, crash cushions, various electrical elements and AC dike.	Moad Laymoun (408) 254-5838 PH Fax # not available	23,030,000	12/31/10
227150	U S Army Corps of Engineers P O Box 1330 Pine Valley, CA 91962	JGN Monument 250 Border Fence Contract#: W912BV-07-D-2020 CQ03 Olay Mesa/Tecate in San Diego County Fence 3 miles in length, and access road 5 miles in length, along the old Olay mountain truck trail. The project was located just north of the international border between the United States and Mexico in eastern San Diego county California. The project consisted of 530,000CY of cut to fill of rock. Over 8,000 CY of on-site produced and placed concrete. 5 access road bridge locations, 21 storm pipe locations, and 9 concrete low water crossing locations. All to allow access for the PV-1 Steel Border Fence construction.	Peter Gauer (619) 478-2934 (619) 478-5073 (F)	57,677,996	2/28/10
232422	UT Department of Transportation 4501 S 2700 W Salt Lake City, UT 84114	3500S; Bangarter To 2700W Contract#: SP-0171(18)6 Salt Lake City, UT Reconstruction & Widening. 53,000 CY of road excavation, 10,000 FT of storm drain, 47,000 TN of granular backfill, 21,000 TN of UTBC, 20,000 TN of HMA, 75,000 SY of PCCP, 13,000 FT of waterline, 18,000 FT of joint utility trenching.	Josh Van Jura (801) 975-4900 (801) 975-4841 (F) jvanjura@utah.gov	20,575,552	8/16/10
232428	UT Department of Transportation 4501 South 2700 West Salt Lake City, UT 84114	I-70; Eagle Canyon Bridge Contract#: F-170-3(50)112 County of Emery, UT Project included the removal of the bridge deck and replaced it with 34 precast concrete deck panels; reinforcement of four pair of overstressed substructure columns; removal and replacement of the approach slabs; installation of expansion joints and cast-in-place parapets; and repairs to the abutment back wall. Innovations included craning and setting precast panels from a distance in excess of 150 feet which reduced superimposed construction loads to the substructure, and installation of a debris shield under the existing bridge to contain broken concrete during demolition.	Lydon Friant (435) 893-4793 Fax # not available lfriant@utah.gov	5,774,197	6/1/10

**GRANITE CONSTRUCTION COMPANY**  
 2010 Completed Jobs Greater than \$5 Million

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Contract Amount	Actual Completion Date
232439	UT Department of Transportation 4501 South 2700 West Salt Lake City, UT 84114	Monticello, Us-491 & Us-191 Contract#: F-0491(5)2 & F-0191(37)71 Salt Lake City, UT Full reconstruction of US-491 in Monticello UT. Major work activities included full depth reclamation of the existing roadway, new drainage facilities, Portland cement concrete paving, hot mix asphalt paving and stone matrix asphalt paving, new flatwork including decorative concrete, and a new decorative highway lighting system. Additionally, the project encompassed a portable crushing operation which provided material for a project specific hot plant.	James Chandler (435) 259-5030 (435) 259-4616 (F) jchandler@utah.gov	9,686,712	6/30/10
232444	SLC Department of Airports AMF Box 22084 Salt Lake City, UT 84122	Taxiway L Contract#: 55 0110 5255 Salt Lake City, UT Taxiway L Deice Pad - Phase I is the initial phase of the end of Runway Deicing Program at the Salt Lake International Airport. This project included a new 6,200 foot long concrete parallel taxiway and bypass taxiway. Construction was phased over two years and included 16 inches (85,000 SY) of PCCP over a 7.5 inch section of lean mix concrete and 29 + inches of engineered fill. Work took place between two active runways and two active taxiways which required extensive coordination and emphasis on dust control and cleanliness in an effort to avoid interruption to airport operations.	Mike Widdison (801) 575-2400 Fax # not available mike.widdison@slc.gov	19,057,713	10/31/10
232451	UT Department of Transportation 4501 South 2700 West Salt Lake City, UT 84114	I-15 Aux Lanes: 10000 To 7200 S Contract#: F-115-7(271)298 Salt Lake City, UT This project was adding an additional auxiliary lane south bound on I-15 between 7800 S and 9000 S including the off-ramp. Work included adding additional auxiliary lanes, eliminating a HOV pass through ramp, bridge widening, retaining post and panel, MSE wall, RR coordination and VMS structure widening. The project included excavation, import, and PCCP.	John Montoya (801) 910-2215 Fax # not available jmontoya@utah.gov	10,543,582	10/20/10
232502	UT Department of Transportation 4501 South 2700 West Salt Lake City, UT 84114	Riverdale Road Phase 2 Contract#: S-0026(10)2 Salt Lake City, UT Phased CMGC project to widen and reconstruct busy Riverdale Road, carrying 45,000 vehicles a day through a retail and commercial district. Total project widened two miles of the roadway with PCCP pavement, demolished a bridge over I-84, and constructed a single point urban interchange using ABC techniques. Included precast columns, bents, approach slabs and abutments.	Randy Jeffries PM (801) 791-1059 Fax # not available Rjeffries@utah.gov	27,908,249	10/20/10
234450	UT Department of Transportation 166 W Southwell St Ogden, UT 84401	SR-108 Syracuse Road Northerly Contract#: S-0108(23)5 Ogden, UT Roadway widening including: excavation, granular borrow, road base, asphalt pavement, sidewalk, curb & gutter, waterways, storm drainage, fencing, striping, chip seal coat, retaining walls, landscaping and rotomilling.	Rod Terry (801) 622-1581 Fax # not available	5,914,217	8/7/10

**GRANITE CONSTRUCTION COMPANY**  
**2010 Completed Jobs Greater than \$5 Million**

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Contract Amount	Actual Completion Date
241103 (A1081)	AK Department of Transportation PO Box 196900 Anchorage, AK 99519	Abhoff Road Extension Contract#: 56559 Anchorage, AK Excavation, embankment grading, and paving, temporary access road and bridges, two permanent bridges, rehabilitate existing road, construct new road, multiuse pathway, install 42" water transmission main and miscellaneous appertunances, lighting, intersection signalization, MSE and CIP retaining walls, and landscaping.	Mike Gault (907) 269-0555 (907) 243-5092 (F) mike.gault@alaska.gov	44,710,000	1/11/10
241121	Federal Express Corporation 3680 Hacks Cross Raod Bldg. H, 3rd Floor Memphis, TN 38125	Fedex A380 Gates & Facilities Contract #: 06-0867 Anchorage, AK Sitework, hardstands, aviation fueling, paving, traffic markings, utilities, electrical, construction of GSE maintenance facility building, airport perimeter security fence and gates	Barry Carter (901) 434-8813 (901) 434-9612 (F)	17,721,168	6/30/10
241143	AK Department of Transportation P.O. Box 196900 Anchorage, AK 99519	HSP: Cent Reg/Anch Area Safety Improvements 2008 Contract#: HHE0001(395)51210HHE000S(650) Anchorage, AK Safety improvements at 11 sites, improvements included channelization, curb bulbs, signing, active advanced warning flasher, signal pole relocations and installation of pedestrian countdown timers.	Sean Holland (907) 269-0670 (907) 243-5092 (F) sean.holland@alaska.gov	5,015,000	8/1/10
265119	WA Department of Transportation P. O. Box 4008 Spokane, WA 99220	SR 539 Ternmile Rd To SR546 Contract#: Spokane, WA 90,000 Tons of HMA paving as a subcontractor to Max J. Kunej for a WSDOT Road Widening Project.	Kelly Griffith PM (509) 535-0651 (509) 535-0651 (F)	7,573,245	6/24/10
266137	City of Marysville 80 Columbia Avenue Marysville, WA 98270	State Ave Corridor Improvement Contract#: R-0301 Marysville, WA Road reconstruction: widen road, install/move utility, storm drains, sanitary sewer, paving, striping, signage, elimination, signals, erosion control, installation of detention pond with pump station.	Patrick Gruenhagen (360) 363-8279 (360) 363-8284 (F) pgruenhagen@ci.marysville.wa.us	11,866,360	6/15/10
266147	WA Department of Transportation 9029 El Capitan Way Everett, WA 98208	King To Snohomish Bridges Contract#: 100184 Everett, WA Improvements along I-5 by seismically retrofitting 19 different bridges along with seismic upgrades at pier abutments and pier caps.	Amir Ahmadi, PE (425) 225-8725 (425) 412-3424 (F) (425) 293-8027 (M)	6,650,856	4/9/10
266154	Snohomish, County of 3000 Rockefeller Ave. Everett, WA 98201	Runway 16R-34L/Taxiway Alpha S Contract#: Everett, WA This project consisted of milling and repaving Taxiway Alpha, installing underdrains, milling and overlay of Runway 16R-34L for 7,000lf, full depth removal and rebuild of north 1,000lf of runway 16R-34L with PCC pavement. Also included electrical and striping.	Bruce Goetz (425) 353-2110 (425) 355-9883 (F) bruce.goetz@co.snohomish.wa.us	9,691,861	8/31/10

**GRANITE CONSTRUCTION COMPANY**  
 2010 Completed Jobs Greater than \$5 Million

Job Number	Name and Address of Owner	Name, Location of Project, and Kind of Work	Name of Engineer in Charge (Owner), Phone, Fax, and E-mail (if available).	Contract Amount	Actual Completion Date
266155	WA Department of Transportation 1043 Goldenrod Road Burlington, WA 98233	SR 532 To Starbird Pcp Rehab Contract#: 7753 Burlington, WA Removal and replacement of 14000 LF of traffic lane on I-5 between S. Skagit & N. Snohomish Co. Includes 8000 CY24000 CY of Roadway Excavaation, 12000 TN HMA, 8000 CYPCCP Paving, New Channelization and Safety Improvements.	Dave Crisman (360) 428-1593 (360) 428-1600 (F) chrismad@wsdot.wa.gov	5,311,989	5/26/10
266156	County of Snohomish 3000 Ruckteiler Avenue, MS 607 Everett, WA 98201	Granite Falls Alternate Route Contract#: CA14-09 Granite Falls, WA New 2 mile road around the city of Granite Falls including: Soldier Pile Walls, Noise Walls, Gravity Walls, Structural Earth Walls, Drainage, Cut to Fill 150K CYD's of dirt, Electrical/Water lines, HMA Paving, Concrete Paving and 3 Roundabout Intersections.	Bob Morrison (425)754-4724 Fax # not available robert.morrison@co.snohomish.wa.us	13,659,352	11/19/10
310023	TX Department of Transportation 125 E 11th Street Austin, TX 78701-2483	Lubbock Co US 62 Ph3B Contract#: 038001062 Lubbock Co, Lubbock, Texas 1.3 mile reconstruction of US 62/82, which is currently an arterial roadway, to a grade separated freeway consisting of grading, drainage, structures, storm sewers, portland cement and asphaltic concrete pavements, pavement markings, signing, traffic signals and illumination. Major quantities of work are as follows: excavation/embankment 289,000 CY, HMA/C 36,492 TNs, concrete paving 8" 68,523 SY, concrete paving 10" 77,351 SY, MSE Walls 50,203 SF, storm sewer 14,000 LF, structural concrete 1,600 CY, bridge deck 66,000 SF.	Bryan Wilson, PE (806) 745-4496 (806) 748-4381 (F) BWilso1@dot.state.tx.us	36,723,140	3/26/10
370014	FL Department of Transportation 605 Suwanee Street Tallahassee, FL 32399	SR91 Widening I-4 To Gotha Rd Contract#: E8H90 Tallahassee, FL FL Turnpike widening from I-4 to Gotha Road, approximately 6 miles. The typical section changes from 2 lanes in each direction with a divided median to 4 lanes in each direction with median barrier wall. The turnpike over I-4 and Apopka-Vineyard bridges was widened and the Kirkman and Gotha bridges over the turnpike were completely replaced. Other major improvements included soundwall, 600,000 SF, drainage, lighting, signage, ITS, and minor utility relocations.	Murray Yates HW Lochner (407) 654-5112 (407) 654-5113 (F)	104,825,603	11/22/10

Granite Construction Company  
5665 Nelpar Drive  
East Wenatchee, WA 98802  
509-667-3921

Douglas County Transportation & Land  
Services  
Douglas County Courthouse  
213 Rainier

Sealed Bids to be opened by the  
Douglas County Commissioners  
Waterville, WA 98858


AUG 02 2011

10:14am JAMF

Fancher Field Road Overlay  
CRP 941 F.A. No. STPUS-5914(001)  
Contract No. TA-4457

Bid: August 2, 2011  
11:00 a.m.





**DOUGLAS COUNTY**  
**TRANSPORTATION & LAND SERVICES**  
 140 19TH STREET NW, SUITE A • EAST WENATCHEE, WA 98802  
 PHONE: 509/884-7173 • FAX: 509/888-0406  
 www.douglascountywa.net

**BID PROPOSAL CHECKLIST**

**PROJECT: Fancher Field Road Overlay**

**BID OPENING DATE: August 2, 2011**

**DBE REQUIREMENT: None**

Three Bidders:	<u>Granite</u>	<u>CWA</u>	<u>Mitchell</u>
<u>PROPOSAL</u>			
Totals Verified	Yes	Yes	Yes
Bid Total	Yes	Yes	Yes
<u>NON-COLLUSION</u>			
Submitted	Yes	Yes	Yes
<u>ADDENDA</u>			
	Yes	Yes	Yes
<u>PROPOSAL BOND</u>			
Bonding Co.	Federal Ins.	Safeco	First National
Amount	5% of Bid	5% of Bid	5% of Bid
Signatures	Yes	Yes	Yes
<u>RESUME/REFERENCE</u>			
	Yes	Yes	Yes
<u>SUBCONTRACTOR LIST</u>			
	Yes	Yes	Yes
<u>DBE</u>			
	N/A	N/A	N/A
<u>UNBALANCED BID</u>			
	No	No	No

COMMENTS:

**AWARD DATE: August 9, 2011**  
**LOW BIDDER: Granite Construction Co.**  
**BID AMOUNT: \$160,001.00**

Date: \_\_\_\_\_

Recommend Award: \_\_\_\_\_

Doug Bramlette, PE, PLS  
 Douglas County Engineer